
Table 8 – Cost Estimates 

Cost Estimates for the Remedial Alternatives Considered 

Item  Alternative 2 
Seep Capping 

Alternative 3  
Partial Excavation 
and Capping  
(Selected 
Remedy) 

Alternative 4  
Vertical 
Containment with 
Partial Excavation 
and Capping 

Alternative 5  
Dredging 
 

Remedial 
Construction1 

$2,610,000 $8,920,000 $12,840,000  $28,960,000

Operations and 
Maintenance 

$500,000 $2,850,000 $2,380,000  $420,000

Total Present 
Value2  

$3,110,000 $11,770,000 $15,220,000  $29,370,000

   

Cost Estimates for the Access Road and New Reinforced Concrete Perimeter Wall components 

Access Road  $306,000 $306,000 $306,000  $306,000

Sheet pile wall  $13,362,000 $13,362,000 $13,362,000  $13,362,000

Concrete 
bulkhead 

$10,934,000 $10,934,000 $10,934,000  $10,934,000

   

Grand Total 
(Remedial 
Alternative plus 
Access Road and 
New Perimeter 
Wall) 

$27,712,000  $36,372,000  $39,822,000  
 

$53,972,000 

1 Remedial Construction costs are from the FFS and were calculated in 2016 dollars. 

2 Total Present Value calculations use a 7.0 percent discount rate, per EPA’s (2000) Guide to Developing 

and Documenting Cost Estimates During the Feasibility Study 


